INDIA NON JUDICIAL

Government of Karnataka

Rs. 900

e-Stamp

Certificate No.	:	IN-KA23614730127010Q
Certificate Issued Date	:	13-Aug-2018 10:43 AM
Account Reference	:	NONACC (BK)/ kaapxbk09/ RAJARAJESHWARI NAGAR/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAAPXBK09870323677579300
Purchased by	:	EXECUTIVE ENGINEER KRIDL BANGALORE
Description of Document	:	Article 12 Bond
Description	:	BBMP AND KRIDL AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	E E DASARAHALLI PROJECT DIVISION BBMP BANGALORE
Second Party	:	EXECUTIVE ENGINEER KRIDL BANGALORE
Stamp Duty Paid By	:	EXECUTIVE ENGINEER KRIDL BANGALORE
Stamp Duty Amount(Rs.)	:	900 (Nine Hundred only)

THE K.S.C. APEX BANK LTD. Rajarajeshwari Nagar Branch Bangalore - 98

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No./EE/PD/DZ/AGR/04/2018-19. Dated: 18-08-2018

1. This Agreement, entered this 18th day of August 2018 Between Executive Engineer, Project Division, Dasarahalli Zone, BBMP, (herein after called "the Employer") of the one part. Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called "the Contractor") of the other part and which terms shall mean and include his heirs, successors and legal representative as the case may be.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

EXECUTIVE ENGINEER (Project)
Project Division
Bruhat Bangalore Mahanagara Palike,
Dasarahalli Zone, Bangalore-73.

Scanned by CamScanner

2. BBMP Desires to entrust the work Vide BBMP Letter No:ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ಯೋ.ವಿ/ಪಿ.ಆರ್/ [illegible]-19, ದಿನಾಂಕ:18-08-2018.

Sl. No	Name Of Work	Job Code No	Amount Rs in Lakhs
1.	Development of Burial ground ward No.13, 'C' Category part - 2	013-18-000093	Rs.89.50

THIS DEED WITNESS AS FOLLOWS

3. The Government of Karnataka in the notification ಆಇ/262/ವೆಚ್ಚ-12/11, ದಿನಾಂಕ: 22.04.2017 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(G).

4. **a** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b Estimate prepared based on Schedule of rates SR 2016-17 of Bangalore Circle and entrusted to KRIDL at Service charges 3% + cess 1% + GST 7%).

c Competent authority accorded the Administrative Approval and Technical Sanction to the estimate.

5. The Work should be completed within 6 Months from the date of handing over of clear sites, release Of funds, clearance of estimate, work order / Agreement whichever is later.

6. Defect liability period shall be 12 months from the date of completion of work.

7. **a** If the rates of certain items of work not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway/ PRED /KUWS & DB.

b For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

8 BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality control test labs Whose Payments shall be paid by the Contractor.

9. Any variation in quantities, specification and extra items shall be got it approved from BBMP during the course of execution of works.

10. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle Current Year.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Contractor

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer.
Project Division

Witness:-

1.

ASSISTANTEXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub-Division
BENGALURU-560 010

2.

Scanned by CamScanner